
Putaruru
Request For 
Information
24 October 2018



1

Hinuera Area Supply Reinforcement Project

Section 1: Introduction
Powerco Limited (Powerco) has identified that investment is required to improve the 
reliability of electrical supply to Powerco’s 11,600 customers in the South Waikato 
area. The purpose of this document is a Request for Information (RFI) and Registration 
of Interest for transmission alternatives as an option for reinforcement of the electricity 
supply in the South Waikato area.

1. Overview of Powerco and the location of the required service

Powerco is the second largest electricity and gas distribution business in New Zealand. Its network extends across the 
Taranaki, Manawatu-Whanganui, greater Wellington, Hawke’s Bay, Waikato and Bay of Plenty regions of the North 
Island. 

Powerco provides distribution services to more than 338,000 electricity customer connections and more than 107,000 
gas connections. The extent of Powerco’s footprint in terms of gas and electricity networks, and details of the South 
Waikato Network are shown in Figure 1. 

The South Waikato area includes the towns of Tirau, Putaruru and surrounding areas, and extents through to Matamata. 
There are approximately 11,600 connection points in the area that are a mix of industrial, commercial, urban residential 
and rural. The major industrial loads are dairy factories and timber processing plants.
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2. Purpose of this Request for Information (RFI)
The purpose of this RFI is to start formal engagement with the market for the supply of transmission alternatives for the 
Hinuera supply reinforcement project and a Registration of Interest (ROI) from parties that are interested in participating 
in a future Request for Proposal (RFP) process. This RFI:

•	Provides an explanation of the network issues that underpin the reliability investment 

•	Provides the future capacity requirements 

•	Describes the proposed transmission option

•	Highlights the key characteristics a transmission  alternative would need to meet

•	Proposes the contract term and start date 

•	Requests feedback on the RFI

•	Requests feedback on the information that would be required in an RFP 

•	Requests parties to register their interest for providing a transmission alternative that meets these requirements, together 
with some preliminary information about potential transmission alternatives that could be offered 

3. Description of the supply reliability issues 
Matamata, Putaruru and Tirau are supplied with electricity from the National Grid via
Transpower’s Hinuera substation. There is a single 110,000-volt line from Transpower’s Karapiro substation, supplying 
Hinuera substation. The Hinuera substation has two supply transformers, but when the larger of the two is out of service, 
only 37MVA of demand can be supplied. 

Outages of the Transpower 110kV circuit or equipment supplying the Hinuera grid exit point (GXP) result in a total 
outage for 8,700 customers in Putaruru, Tirau and parts of Matamata. Powerco is only able to backfeed, after switching 
approximately 2,900 customer connections in Matamata and Waharoa from Piako substation in the north.

The single transmission line from Karapiro substation to Hinuera substation is regularly taken out of service for planned 
maintenance for up to 10 hours during daytime hours. Although Transpower and Powerco schedule the outages for 
lower load periods of the year and on Sundays to help reduce the impact of the outages, the outages still cause 
significant disruption to customers, with the food and service businesses heavily impacted.

Similarly, planned maintenance outages for the supply transformers are scheduled at lower load periods to reduce 
disruption, and currently some load is transferred north to help manage the demand.

Planned and unplanned outages of the single 33kV circuit supplying Putaruru results in a loss of supply to most of the 
customers supplied from the Putaruru zone substation.

4. Public consultation on the transmission option
In September and October 2014, Powerco undertook multifaceted community consultation to enable the affected 
communities genuine opportunities to obtain information, engage with Powerco and provide feedback on Powerco’s 
proposal to increase the security of the supply. Written and telephone correspondence, as well as face-to-face meetings 
took place with community and consumer representatives and members of the public. 

A strong level of support was received. At a high level, the two councils involved were concerned about the current 
situation constraining economic development. Individual feedback highlighted the importance to businesses and farmers 
of a secure supply of electricity. Of the written feedback responses received, only two (3.22%) were opposed to 
Powerco’s proposal. More details of the consultation and feedback can be found in the consultation summary report.¹ 
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5. Overview of Powerco’s transmission proposal 
A number of transmission options and transmission alternatives for reinforcement of the supply in the Hinuera GXP area 
have been investigated. Assessment of the options determined that the preferred transmission option is:

•	A new 110kV supply from Arapuni substation to Putaruru substation, at an estimated cost of $22.9m ($2016), to be 
commissioned in 2022; plus 

•	A new 33kv circuit from Putaruru substation to Tirau substation, at an estimated cost of $6.7m ($2016), to be 
commissioned in 2021 

This option provides N-1 supply into the area for a significant period into the future. The existing supply from the grid is a 
single circuit to Hinuera. The new supply from Arapuni to Putaruru would provide a second connection to the grid, giving 
N-1 supply to the area.The second 33kv circuit from Putaruru to Tirau would provide N-1 supply for Putaruru, Tirau, Lake 
Road and Tower Road substations. 

The expected lives of 110kV and 33kV circuits should be at least 50 years. The 110/33kV transformer at Putaruru will be 
recycled from another site and is expected to have sufficient capacity for at least 25 years. 

Further details on options, cost estimates and assessment can be found in project overview document POD3² and 
POD13³  that were published as part of Powerco’s customised price-quality path (CPP) submission. 

The earlier investigations did consider the potential for transmission alternatives to be adopted to address the security 
of supply concerns in the Hinuera GXP area – in particular, local embedded generation, demand side response/fuel 
switching and energy storage. At that time, the relative cost and feasibility of these options were considered to rule them 
out for more detailed consideration. 

Powerco included the two projects in its CPP application to the Commerce Commission. Public submissions on the CPP 
application commented on the use of transmission alternatives. Powerco has taken the comments on board and decided 
it is worth formally testing the market in relation to potential transmission alternatives.  

The project overview documents (PODs) were produced in 2016 and since that time there have been changes in the 
network configuration that have resulted in the Walton load and half the Waharoa load being permanently moved from 
the Hinuera GXP to the Piako GXP. 

The demand forecasts in the PODs were based on information available at the time of publishing in 2016. Demand 
forecasts do vary over time as conditions and forecast growth in areas change, and the forecasts in this RFI reflect the 
latest information available. There are small differences between the 2016 and the current forecasts but these make little 
difference to the investment decision.  

¹ Putaruru Transmission Project - Public Consultation https://www.powerco.co.nz/media/1168/putaruru-public-	consultation-report.pdf
² Putaruru Project Overview Document https://comcom.govt.nz/__data/assets/pdf_file/0022/61564/Putaruru-project-overview-
document.PDF
³ Putaruru  - Tirau Project Overview Document https://comcom.govt.nz/__data/assets/pdf_file/0023/61565/Putaruru- Tirau-project-
overview-document.PDF
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6. Powerco’s requirements

The transmission alternatives must be able to provide security for the current and future forecast demand, by meeting 
projected demand shortfalls at the relevant zone substations following an N-1 event (either planned or unplanned), and 
within the restoration times required under Powerco’s security of supply classifications. 

Powerco is seeking the following requirements for a transmission alternative:

1.	Capacity:  Capacity of 36MVA in 2021, increasing to 40MVA in 2036

2.	Reliability: Restoration of supply in agreed timeframes whenever it is required

The remainder of this document provides more information about the requirements for transmission alternatives.

7. Capacity requirements

Under normal system conditions, there are five substations supplied from Hinuera GXP:
•	 Putaruru
•	 Tirau
•	 Lake Road
•	 Tower Road
•	 Browne Street
•	 Half of Waharoa

During a loss of supply from Transpower at the Hinuera GXP, the Browne Street substation and half of the Waharoa 
substation load are switched from the Hinuera GXP to the Piako GXP. For the transmission alternative, this situation will 
continue and, therefore, the transmission alternative only needs to be able to meet the load supplied from the Putaruru, 
Tirau, Lake Road and Tower Road substations. The current maximum demand (MVA) forecasts for these loads are shown 
below. 

Table 1: Pre and post contingency forecast maximum demand

Substation Forecast demand (MVA)
 2021 2026 2031 2036
Load that cannot be supplied until 
the 110KV supply is restored
Lake Road 6.4 6.6 6.7 6.8
Putaruru 11.7 12.0 12.3 12.7
Tirau 9.3 9.5 9.6 9.8
Tower Road 8.5 9.1 9.8 10.4
MVA 35.9 37.2 38.5 39.7

Load that can be resupplied from 
Piako after a break

    

Browne Street 9.4 9.9 10.4 11.0
Waharoa substation (half) 4.5 4.5 4.5 4.5

Hinuera pre-contingency MVA 49.8 51.6 53.4 55.2
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Annual and daily demand profiles 

There are a number of industrial loads being supplied from the Hinuera GXP and these tend to flatten the demand across 
the year. The dairy load reduces in the middle of the year and this tends to offset the effect of increased heating loads 
during this period. This is reflected in monthly maximum demand (Figure 3). Daily demand is also relatively flat during 
the day (Figure 4).

Figure 3: 2017 annual load profile in MVA

Figure 4: 2017 daily load profile in MVA
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Capacity and aggregation

Powerco does not have an aggregation capability to co-ordinate supply from multiple sources to deliver the required 
capacity. Proponents will need to provide their own aggregation systems and services.

Proposals will need to mitigate the complete risk currently faced by Powerco.  Partial solutions are not an option that will 
be considered.

Contract term  

The proposed operational start date for the transmission alternative is 1 April 2021, and will run for a period of 15 years 
to 31 March 2036.

This a reliability investment to provide long-term security of supply to South Waikato customers and, like with any 
solution, we are looking for long-term certainty. The Ttansmission alternative is not for a short-term deferment of a 
transmission investment, but is for the substitution of more than 70% of the peak demand.

Location of Powerco zone substations

The location of the Powerco substations has been provided for locational reference purposes only. The assumption is that 
transmission alternatives will not be able to be located on existing Powerco substation sites.

Table 2: Powerco substation locations

Substation Location
Putaruru 5 Arapuni Road, Putaruru
Tirau 12 Okoroire Road, Tirau
Lake Road / Transpower Hinuera GXP Corner of SH 27 and Lake Road, Hinuera
Tower Road 30 Tower Road, Matamata

8. Reliability requirements

The reason for this investment is to improve the reliability of supply for the Powerco customers that are supplied from the 
Hinuera GXP when an unplanned outage interrupts supply.

One of the key requirements is how quickly electricity supply can be restored after an outage of the supply from 
the Hinuera GXP. In this case, a loss of supply from Transpower at the Hinuera GXP results in a loss of supply to 
approximately 70% of the load supplied from the Hinuera GXP.

The performance requirements for the supply have been determined using Powerco’s security of supply classification for 
zone substations and are shown in the following table. 

Table 3: Substation zone classes and restoration times 

Substation Forecast demand (MVA) Target restoration time for a 
single event

 2021 2026 2031 2036  
Putaruru 11.7 12.0 12.3 12.7 15 seconds 
Tirau 9.3 9.5 9.6 9.8 15 seconds 
Lake Road 6.4 6.6 6.7 6.8 45 minutes 
Tower Road 8.5 9.1 9.8 10.4 15 seconds 

For transmission alternatives with restoration times greater than those stated, the additional restoration time will be a 
factor in the assessment of the options.
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Drivers and duration of planned and unplanned outages

Historically, major planned maintenance outages tended to occur every four years or so. However in the 
2011-2015 period, there were major maintenance outages very year.

The outages tended to be less than 10 hours and undertaken during the daytime for safety reasons. 

The number and duration of unplanned outages per annum has varied from zero-tothree events per year. The duration of 
the unplanned outages have tended to increase over time, with recent outages being up to 400 minutes (6.7hrs)

Reliability requirements

Because the service is required to provide security of supply to the South Waikato area customers, the transmission 
alternative must be able to provide the required service whenever it is required, without exception.

9. Summary and process
This RFI initiates formal engagement with the market for the supply of transmission alternatives for the Hinuera 
supply reinforcement project. It provides an opportunity for potential proponents to engage with Powerco about the 
requirements and also register their interest in participating in a future RFP processes.
 
The proposed timetable for this RFI process is as follows:

Table 4: RFI timetable

Item Due date

Release of RFI 24 October 2018
Closing date (5pm NZ time) 21 November 2018

 
Respondents should note this timetable is indicative only. Powerco may amend this timetable from time to time. Any 
changes to the timetable with be published on Powerco’s website. Interested parties are encouraged to email Powerco 
at  HinueraSupplyReinforcement@powerco.co.nzand they will be advised by email of any updates or changes by the 
Powerco contact person.

The respondent must acknowledge that they have received this RFI by the receipt date by sending an email 
toHinueraSupplyReinforcement@powerco.co.nz

As part of that acknowledgement, the respondent should state whether they intend to submit a response or not.

Powerco contact person

For the purposes of this RFI, the Powerco contact email is HinueraSupplyReinforcement@powerco.co.nz. If this changes, 
Powerco will notify respondents.  
Only emails issued from the Powerco contact email are to be treated as valid responses to respondents in relation to this 
RFI/ROI.

Form of response 

The response must be supplied in an electronic format and must, as a minimum, include the complete responses in a 
Word or PDF format to the requirements outlined in Section 3 of this RFI. 
The respondent may attach any other material they wish to lodge in support of their response. Powerco may in its 
evaluation choose to consider or disregard any supporting material not specifically requested by this RFI.
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Section 2: General conditions of RFI

1. No contract or legal relations

This RFI is solely a request for information. It does not 
constitute a contract, offer to enter into a contractual 
relationship or gives rise to any binding legal obligations 
on Powerco.

Powerco reserves the right to:

•	Cancel, alter or postpone the verifier appointment 
process at any time

•	To decide not to shortlist any or all respondents and/or

•	Not to proceed with any subsequent process at the 
completion of this RFI

As far as permitted by law, Powerco is free to deal with 
responses and respondents as it considers necessary or 
appropriate at the time. 

Powerco is not required to disclose its dealings to 
respondents or provide an opportunity for respondents to 
comment, except to the extent specifically required by this 
RFI.  

All respondents agree that:

•	No legal or other obligations shall arise between a 
respondent and Powerco in relation to this RFI or the 
process, conduct or outcome of the RFI; and 

•	This RFI, and any response to it, does not create any 
form of process contract between Powerco and any 
respondent, potential respondent or other party, or 
a right for any respondent (including a shortlisted 
respondent) to participate in any subsequent process 
carried out at the completion of this RFI.

2. Acceptance of RFI General Terms and 
Conditions

By submitting a response, the respondent accepts and 
agrees to be bound by all the terms and conditions 
specified in this RFI.

3. Confidentiality of this RFI

This RFI, and the information, notices, comments and 
documents (electronic and paper) supplied at any time by 
Powerco (either itself or through its consultants or advisors) 
in connection with this RFI, is confidential. 

Respondents must treat this RFI and any such information 
as strictly confidential and not release or disclose any 
of the information to any other person (other than your 
employees or professional advisors for the purpose of 
preparing your response) without the prior written consent 
of Powerco. 

A respondent must not make any public statement in 
relation to this RFI or the awarding of any subsequent 
contract without the prior permission of Powerco.

The obligations of confidentiality in this section are 
ongoing and will continue indefinitely.

4. Confidentiality of responses

Powerco will treat information contained in any response 
as confidential except to the extent disclosure is required 
by law. This obligation of confidentiality does not apply to 
confidential information that:

•	Is disclosed by Powerco to its consultants, legal and 
other advisors or employees solely in order to consider 
or progress the RFI responses

•	Powerco is required to disclose by law

•	Is or becomes available to Powerco through other 
legitimate channels without confidentiality restrictions; 
and/or

•	Is in the public domain otherwise than due to a breach 
of this paragraph

•	The obligation of confidentiality in this section is ongoing 
and will continue indefinitely.

5. Accuracy of information

Powerco believes that the information contained in, or 
provided in connection with, this RFI is correct at the time it 
is issued. 

While Powerco endeavours to supply correct information, 
it does not provide any warranty as to the accuracy or 
completeness of information supplied with this RFI. Any 
reliance on the information provided by Powerco is solely 
at the respondent’s risk. 

Powerco reserves the right to expand, amend, alter, correct 
and/or clarify any information at any time.

Those submitting a response will be deemed to have:

•	Examined this RFI and any notice to respondents or other 
information supplied by Powerco in writing (if any)

•	Made its own enquiries and applied its own judgment in 
deciding whether or how to submit their response

•	Considered all the risks, contingencies and other 
circumstances that may have an effect on their response; 
and

•	Satisfied themselves as to the correctness and sufficiency 
of their response

6. Response completeness and accuracy
 
The respondent warrants that the information they provide 
to Powerco, including information contained in any 
response, is complete and accurate and not misleading 
in all material respects, and that material details have not 
been withheld. 

The respondent also warrants that the information they 
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provide to Powerco (including in any response) and the use 
of such information by Powerco for the purposes of this RFI 
(including the evaluation the response and the negotiation 
and implementation of any contract) will not breach any 
third-party intellectual property rights.

7. Non-conforming responses

Responses which: 

•	Are not submitted in the format set out in, or required by, 
Section 3 

•	Do not include, in the form required, all the information 
required to be included

•	Are submitted late; or

•	Do not comply with, or conform to, this RFI in any other 
way

will be deemed to be ‘Non-conforming Responses’.

Any Non-conforming Responses received by Powerco may 
be rejected or evaluated during evaluation at the sole 
discretion of Powerco. 

Powerco encourages respondent’s to seek clarification 
or explanation on any points to enable it to submit a 
conforming response. 

8. Ambiguities or inconsistencies

Where any respondent identifies an ambiguity or 
inconsistency in this RFI, that respondent must bring that 
ambiguity or inconsistency to Powerco’s attention by 
completing and returning the Request for Explanation 
Form attached at the end of this RFI to the Powerco contact 
email. 

If Powerco considers there is an ambiguity or inconsistency 
in this RFI, it may issue a Notice to Respondents to all 
respondents at its sole discretion.
  
9. Variations of this RFI 

Powerco reserves the right, at its sole and absolute 
discretion, to modify and/or amend this RFI, at any time 
prior to the closing date. Any such modifications and/
or amendments made will be issued as a ‘Notice to 
Respondents’.

If the modification(s) or amendment(s) to the RFI specified 
in the Notice to Respondents is of such a nature that it 
could reasonably be expected to have a material impact 
on a response that has already been submitted by a 
respondent, the respondent will be given the opportunity 
to submit to Powerco any modification(s) and/or 
amendment(s) that is necessary to its response.  

10. Notice to Respondents

Any Notice to Respondents will be issued to all recipients 
of this RFI. 
 
A Notice to Respondents that is issued by Powerco and 

sent to all respondents will, upon issue, become part of the 
RFI.

Powerco is not liable to any respondent who fails to 
become aware of any Notice to Respondents, which has 
been published or distributed in the same manner as the 
original RFI.

11. Evaluation

Powerco reserves the right to weight any assessment and 
selection criteria in accordance with its own priorities at 
the time. Powerco is not bound to accept any response 
and will have absolute discretion to apply whatever 
evaluation criteria it considers appropriate to prepare a 
shortlist of potential respondents (if applicable).

12. Ownership of responses

All responses become the property of Powerco upon 
submission, and do not have to be kept, destroyed 
or returned to the Respondent. Powerco may use the 
information contained in a response as it sees fit, subject to 
the above obligations of confidentiality. 
 
13. Powerco’s reserved rights 

Powerco reserves the right to: 

a)	Suspend, postpone or cancel this RFI at any time prior 
to the closing date or to re-advertise for RFI responses

b)	Make any change to this RFI and any associated 
documents 

c)	Accept, reject or refuse any response (in whole or in 
part) and/or not to invite any respondent to participate 
in any subsequent process following completion of this 
RFI process

d)	Exclude any person from this RFI or any part of this RFI 
process for any reason

e)	 Not to proceed with any subsequent process following 
the completion of this RFI and not contract for all or any 
of services on which this RFI is seeking information 

f)	 Treat any response as valid notwithstanding that it does 
not strictly comply with this RFI and/or rectify any errors 
in, or missions from, any responses;

g)	 waive any irregularities or informalities in the RFI 
process; and

h)	 Seek clarification or undertake further inquiries 
concerning any response

i)	 Apply any weighting or other judgement process to 
information provided in response to this RFI

j)	 Provide to, or withhold from, any respondent (or other 
person) questions and answers to questions arising 
through this RFI process
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k)	 Restrict the supply of, or access to, any of Powerco’s 
personnel, information or property 

l)	 Meet with, enter into discussions with one, or more than 
one, respondent (or any other person) at any time and 
upon any terms and conditions

m)	 Not to draw up a shortlist of respondents; and/or 

n)	 Do any other act or thing that it sees fit in relation to this 
RFI,

o)	in each case with or without notice to all or any 
respondents, and with or without having or giving any 
reason.  

  
14. No liability

Except for a breach of its confidentiality obligations 
above, Powerco will not be liable for any direct or indirect 
damage, loss or cost (including legal costs and response 
preparation costs) to any respondent or other person in 
relation to this RFI and/or preparing any response to this 
RFI, including, to avoid doubt, where Powerco exercises 
any of its reserved rights above.

15. Conflicts of interest

Respondents are to disclose and advise Powerco of 
any facts or circumstances which may give rise to any 
conflict of interest arising from the interests or duties of 
the respondent or its employees, officers, shareholders 
or directors in relation to this RFI or are relevant to their 
response. 

16. Costs

Respondents and potential respondents must bear all of the 
costs of preparing and submitting a response, regardless 
of whether Powerco alters, postpones or cancels this RFI or 
does not proceed with any subsequent process after the 
completion of this RFI, including all costs relating to any:

•	Requests for information (including additional 
information) or clarification by Powerco; and/or

•	Discussions and/or meetings with Powerco (if 
applicable)

17. No collusion 

Collusion between respondents is strictly prohibited and 
may result in the respondent being excluded or disqual-
ified from further participation in this RFI at Powerco’s 
discretion.

18. Governing law

This RFI is governed by the law of New Zealand, and the 
New Zealand courts have exclusive jurisdiction as to all 
matters relating to this RFI.


